
 

BID DATE EXTENSION NOTICE 

 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

                                                                    UJVN Limited 
                                   H.O.: “UJJWAL’, Maharani Bagh, GMS Road, Dehradun-248006  

                                           (Telephones: 0135-2763508, 2763808 & Fax- 0135- 2763507 
 

Date Extension Notice No. 1 
 

The  following amendments are hereby made in Notice for NIT No. 10 /GM (SHP)/UJVNL/2014-15  

of Balance civil works required for completion of Asiganga-I  SHP (2X2250 KW) in District Uttarkashi, Uttarakhand ”.  

1 Last Date/Time for receipt of bid on the portal:  18.12.2014 up to 17:00 Hrs 
2 Date of submission of hard copies of documents  in the office: 19.12.2014  up to 12:30 Hrs 
3 Date of opening of bid on the website:   23.12.2014 at 15:30 Hrs at office  of GM (SHP), UJVN Limited, Rishikesh 

 
All other terms & conditions of the tender shall remain unchanged.  

Details of subsequent addendum/corrigendum/cancellation etc. may be obtained from the website. Further details 

can be seen from the e-procurement portal  “http://uktenders.gov.in” 
 

                                                                                                     

General Manager (SHP),          

UJVNLimited, 

Pragatipuram,  Rishikesh 
 

“Avoid wasteful use of Electricity” 

;wtsoh,u fy0 
                               eq[; dk;kZy; mTtoy*egkjkuh ckx] th0,e0,l0jksM]nsgjknwu 

             nwjHkk’k la0  0135-2763508, 2763808 -  QsDl u0 0135&2763507  

                                                                                                                                          

frfFk foLrkj&1 
 

ftyk mRrjdk”kh] mRrjk[k.M fLFkr vlhxaxk& izFke y?kq ty fo|qr ifj;kstuk ¼2x2250 KW½  ds ”ks’k tkuinh; dk;ksZ dh fufonk 

lwpuk la 10@egk0 iz0 ¼yti½@;wtsoh,u,y@2014-15 ds vUrxZr fuEu la'kks/ku fd;s tkrs gS 

 

1- oSo lkbZV ij fufonk tek djus dh vfUre frfFk ,oa le;: 18.12.2014 dks 17%00 cts rd 

2- ewy izi= dk;kZy; esa tek djus dh vfUre frfFk ,oa le;: 19.12.2014  dks 12%30 cts rd 

3- oSo lkbZV ij fufonk dks [kksyus dh frfFk ,oa le;: 23.12.2014 dks 15%30 cts :  dk;kZy; egkizca/kd ¼yti½] ;wtsoh,u 

fy0] _f’kds”k 

fufonk dh vU; leLr “krZs ;Fkkor jgsaxhA 

fufonk  lacaf/kr  ifjf”k"V] “kqf)i= vFkok fujLrhdj.k ds fooj.k dh tkudkjh oSolkbZV ls yh tk ldrh gSA 

fufonk ls lacaf/kr foLr`r tkudkjh bZ&izksD;ksjesaV iksVZy ” http://uktenders.gov.in” ls ns[kh tk ldrh gSA                
 

egkizcU/kd ¼ytfo½] ;wtsoh,u fy0] izxfriwje] _f’kds”k 

jk’V` zfgr  “jk’Vªfgr esa fctyh cpk;sa” fotyh fotyh cpk;sa 

http://uktenders.gov.in/


;wtsoh,u fyfeVsM 

UJVN LIMITED 
(UTTARAKHAND GOVT. ENTERPRISE) 

 
dkjiksjsV dk;kZy; 

Corporate Office 

^^mTtoy** egkjkuhckx] th0,e0,l0 jksM] nsgjknwu & 248006 

“UJJWAL” Maharani Bagh, G.M.S. Road, Dehradun- 248006 

  0135-2761747  Fax : 0135- 2760864 

 

dk;kZy; egkizcU/kd ¼yti½ 

Office of the General Manager (SHP) 

eusjh HkkWyh dkyksuh] izxfriwje] _f’kds”k] 

nsgjknwu&249201 

Maneri Bhali colony, Pragatipuram, 

Rishikesh, Dehradun-249201 

 0135-2430568 Fax : 0135-2430473 

 
No..       /GM(SHP)/Maneri     Dt.        /     /2014 
 
Senior Manager (IT) 
UJVN Limited 
Dehradun 
 
Subject: - Uploading  and Publishing the NIT No. 10/GM (SHP)/UJVNL/2014-15 for balance Civil 

works of 4.5 MW Asiganga-I  SHP . 

 
 
 

Kindly find enclosed herewith approved Corrigendum / Date Extension Notice No-1 of 

Tender Notice in Hindi and English  (in hard and soft copy)  bearing NIT No. 10 / GM (SHP)/ 

Maneri/ 2014-15, for remaining Civil works of Asiganga-I SHP with the request that the notice may 

please be uploaded on Nigam’s website and then forwarded to APRO, UJVNL for publication in 

newspaper as per UJVNL practice. It is also to inform you that the tender shall be uploaded on e-

portal “http://uktenders.gov.in” as date mentioned in above approved Tender Notice. 

   Enclosure:-As above 
 

(Ajay Patel) 
General Manager (SHP) 

 

CC to following for kind information and necessary action. 
1. Executive Director (Civil), UJVN Limited, Dehradun. 
2. APRO, UJVN Limited, Dehradun with the request that notice may kindly be published in the 

newspaper as per UJVNL practice. 
 

 

 

 

 

 

 

 

 

 

 

 

 

http://uktenders.gov.in/


 

 

No:         /EE(Civil-III)/Admn.App 

Date:      /12/2014 

Notes & Order 
 
 

Subject: Extension of date for uploading Bid Document on e-procurement portal of Nit No.    
10 /GM (SHP)/UJVNL/2014-15, for the balance civil works required for completion 
of Asiganga-I SHP (2X2250 KW) in District Uttarkashi, Uttarakhand.   

 
 

 DPR investment & funding plan of Asiganga-I  SHP has been  approved  in the 68th  BOD meeting 
held on 27-09-2013. Approval to upload the NIT for the subject works was accorded by Managing 
Director, UJVNL on 17.02.2014. 

 
 NIT for the subject works was uploaded on website & published in News Papers on 12.11.2014& 

08.11.2014 As per the NIT following details were published regarding scheduled dates: 
 

1. Last Date/Time for receipt of bid in the portal:  03.12.2014 up to 17:00 Hrs 
2. Date of submission of hard copies of documents  in the office: 04.12.2014  up to 12:30 Hrs 
3. Date of opening of bid on the website:   08.12.2014 at 15:30 Hrs at office  of GM (SHP), UJVN 

Limited, Rishikesh 
 
However neither any tender document in hard copies has been received till date 04.12.2014 at 
12.30 hrs in the office of Manager (A&S) UJJAWAL or in the office of GM (SHP) Maneri , Rishikesh , 
dstt-Dehradun. Which indicate that no bid has been tendered yet on the E-portal. Hence it is 
requested to extend the date of receipt of tender on E-portal by 15 days.The details of proposed 
date extension are as follows: 
 
1. Last Date/Time for receipt of bid in the portal:  18.12.2014 up to 17:00 Hrs 
2. Date of submission of hard copies of documents  in the office: 19.12.2014  up to 12:30 Hrs 
3. Date of opening of bid on the website:   23.12.2014 at 15:30 Hrs at office  of GM (SHP), UJVN 

Limited, Rishikesh 
 

Other information shall remain unchanged. 
 
 
 In view of above it is recommended to accord the approval for date extension notice which is 

enclosed with this note. 
 

 
                                                                                                                         (Mukesh Kumar)   

                                                                                                  Executive Engineer (Civil-III SHP)  
Dy. General Manager (SHP)                                                                            Maneri  

 
 
 

 General Manager (SHP) 
 
 
 


